


EDISOFT S.A.
Rua Calvet Magalhães 245
2770-153 Paço de Arcos
Portugal

27 APR 2018

Lisbon,
emsa.c.3.0.dir(2018)2416569

By email and Registered mail

**Subject: Specific Contract No 2.10 implementing Framework
Contract 2014/EMSA/OP/15/2013-4**


Dear 

EMSA is pleased to provide you with the signed original of the Specific Contract No.2.10.

Please be informed that pursuant to its Art. III. 2.1 the contract shall enter into force on the date once the amount stipulated under Specific Contract No 2.9 signed on 25/01/2018 between EMSA and Edisoft S.A. is consumed.

EMSA would like to thank your organisation for your efforts so far and we are looking forward to co-operating with you on this interesting project during the coming period.

Yours sincerely,



Enclosure: one original Specific Contract 2.10

CONTRACT AMENDMENT No. 2

Title of contract: Oil spill monitoring and vessel detection services for EMSA CleanSeaNet

Contract number: 2014-EMSA/OP/15/2013-4

The European Maritime Safety Agency, which is represented by [REDACTED] hereinafter referred to as "EMSA", of the one part,

and

Edisoft S.A.
Rua Calvet Magalhães 245
2770-153 Paço de Arcos
Portugal

(hereinafter referred to as "the contractor"), represented by [REDACTED] on the other part,

Having regard to contract No **2014-EMSA/OP/15/2013-4** concluded between EMSA and the Contractor on 9 August 2014 ("the Contract"),

Hereby agree on the following (changes are underlined):

Article 1

Table 2 in Section 4.2 of Annex I to the FWC is replaced by the following table:


EMSA product class (Resolution Area)	Resolution Class Description	Image acquisition area (a) (km ²)
<u>VHR1.1</u>	Very High Resolution 1 where resolution $x \leq 1m$	<u>$a \leq 300$</u>
<u>VHR1.2</u>		<u>$300 < a \leq 600$</u>
<u>VHR1.3</u>		<u>$300 < a \leq 900$</u>
<u>VHR1.4</u>		<u>$900 < a$</u>
<u>VHR2.1</u>	Very High Resolution 2 where resolution $1m < x \leq 4m$	<u>$a \leq 3,000$</u>
<u>VHR2.2</u>		<u>$3,000 < a \leq 6,000$</u>
<u>VHR2.3</u>		<u>$6,000 < a \leq 9,000$</u>
<u>VHR2.4</u>		<u>$9,000 < a$</u>
<u>HR1.1</u>	High Resolution 1 where resolution	<u>$a \leq 15,000$</u>

EMSA product class (Resolution Area)	Resolution Class Description	Image acquisition area (a) (km ²)
<u>HR1.2</u>		
<u>HR1.3</u>		
<u>HR1.4</u>		
<u>HR2.1</u>		
<u>HR2.2</u>		
<u>HR2.3</u>		
<u>HR2.4</u>		
MR1.1		
MR1.2		
MR1.3		
MR1.4		
MR1.5		
MR1.6		

Article 2

Table 4 in Section 5.0.1 of Annex I to the FWC is replaced by the following table:

EMSA product classes	Maximum delivery time of Products (EOP, QNO) <i>OSW</i>	Maximum delivery time of Products (DER, VDS, ACT) <i>OSN</i>	Maximum delivery time of Products (QUA)
<u>VHR1.1, VHR2.1</u> <u>HR1.1, HR2.1,</u> MR1.1, MR1.2, MR1.3,			
<u>VHR1.2, VHR2.2</u> <u>HR1.2, HR2.2,</u> MR1.4			



EMSA product classes	Maximum delivery time of Products (EOP, QNO)	Maximum delivery time of Products (DER, VDS, ACT)	Maximum delivery time of Products (QUA)
<u>VHR1.3, VHR2.3</u> <u>HR1.3, HR2.3,</u> MR1.5			
<u>VHR1.4, VHR2.4</u> <u>HR1.4, HR2.4,</u> MR1.6			

Article 3

All the other provisions of the Contract shall remain unaltered and shall continue to apply.

Article 4

The present amendment shall form an integral part of the Contract and it shall enter into force after signature by the last contracting party.

SIGNATURES


For the Contractor.

For EMSA

[Redacted signature area]

Done at [place], [date]
 Lisbon, January 31st 2017
 In duplicate in English.

Done at Lisbon [date]
 // 21/3/2017



SPECIFIC CONTRACT No 2.4
Delivery of CSN services (Module 2)

implementing Framework Contract No EMSA/OP/15/2013-4

The European Maritime Safety Agency (hereinafter EMSA), which is represented for the purposes of the signature of this contract by [REDACTED] on the one part,

and

Edisoft S.A.
Rua Calvet Magalhães 245
2770-153 Paço de Arcos
Portugal

(hereinafter referred to as "the contractor"), represented [REDACTED] on the other part,

HAVE AGREED

ARTICLE III.1: SUBJECT

- III.1.1 This Specific Contract implements Framework Contract No EMSA/OP/15/2013-4 signed by EMSA and the Contractor on 9 August 2014.
- III.1.2 The subject of this Specific Contract is the delivery of CleanSeaNet services.
- III.1.3 The Contractor undertakes, on the terms set out in the Framework Contract and in this Specific Contract to perform the tasks specified in Annex I of the Framework Contract No EMSA/OP/15/2013-4.

ARTICLE III.2: DURATION

III.2.1 Duration

This Specific Contract shall enter into force on the date once the amount stipulated under Specific Contract N°2.3 signed on 27/07/2015 between EMSA and Edisoft is consumed.

III.2.2 Implementation

The implementation of this Specific Contract shall terminate when the amount stipulated in Article III.3.1 is consumed and not later than 6 months after the expiration of the Framework Contract No EMSA/OP/15/2013-4

ARTICLE III.3: PRICE


- III.3.1 The total amount to be paid by EMSA under this Specific Contract shall be EUR [REDACTED] covering all tasks executed.

III.3.2 The payment scheme of the Specific Contract is detailed in Article I.4.2 of Framework Contract no EMSA/OP/15/2013-4.

SIGNATURES

For the Contractor.

For EMSA



[Redacted]

Edisoft S.A.
Rua Calvet Magalhães 245
2770-153 Paço de Arcos
Portugal

Lisbon, 24 JUN 2016

Registered mail + FAX
+ 351 212 945 999

**Subject: Specific Contract No 2.5 implementing Framework
Contract 2014/EMSA/OP/15/2013-4**

Dear [Redacted]

EMSA is pleased to provide you with the signed original of the Specific Contract No.2.5.

Please be informed that pursuant to its Art. III. 2.1 the contract shall enter into force on the date on which it is signed by the last party.

EMSA would like to thank your organisation for your efforts so far and we are looking forward to co-operating with you on this interesting project during the coming period.

Yours sincerely,

[Redacted Signature]

Enc.: one original of Specific Contract No 2.5

SPECIFIC CONTRACT No 2.5
Delivery of CSN services (Module 2)

implementing Framework Contract No 2014/EMSA/OP/15/2013-4

The European Maritime Safety Agency (hereinafter EMSA) which is represented for the purposes of the signature of this contract by [REDACTED] on the one part,

and

Edisoft S.A.
Rua Calvet Magalhães 245
2770-153 Paço de Arcos
Portugal

(hereinafter referred to as "the contractor"), represented by [REDACTED] on the other part,

HAVE AGREED

ARTICLE III.1: SUBJECT

- III.1.1** This Specific Contract implements Framework Contract No 2014/EMSA/OP/15/2013-4 signed by EMSA and the Contractor on 9 August 2014.
- III.1.2** The subject of this Specific Contract is the delivery of CleanSeaNet services.
- III.1.3** The Contractor undertakes, on the terms set out in the Framework Contract and in this Specific Contract to perform the tasks specified in Annex I of the Framework Contract No 2014/EMSA/OP/15/2013-4.

ARTICLE III.2: DURATION

III.2.1 Duration

This Specific Contract shall enter into force on the date on which it is signed by the last party.

III.2.2 Implementation

The implementation of this Specific Contract shall terminate when the amount stipulated in Article III.3.1 is consumed and not later than 6 months after expiry of the Framework Contract No 2014/EMSA/OP/15/2013-4

ARTICLE III.3: PRICE



- III.3.1** The total amount to be paid by EMSA under this Specific Contract shall be [REDACTED] covering all tasks executed.

III.3.2 The payment scheme of the Specific Contract is detailed in Article I.4.2 of Framework Contract No 2014/EMSA/OP/15/2013-4.

SIGNATURES

For the Contractor

For EMSA



[Redacted]

Edisoft S.A.
Rua Calvet Magalhães 245
2770-153 Paço de Arcos
Portugal

Lisbon, 28 JUL 2016

Registered mail

**Subject: Specific Contract No 2.6 implementing Framework
Contract EMSA/OP/15/2013-4**

Dear [Redacted]

EMSA is pleased to provide you with the signed original of the Specific Contract No.2.6.

Please be informed that pursuant to its Art. III. 2.1 the contract shall enter into force on the date once the amount stipulated under Specific Contract No 2.4 signed on 18/03/2016 between EMSA and Edisoft is consumed.

EMSA would like to thank your organisation for your efforts so far and we are looking forward to co-operating with you on this interesting project during the coming period.

Yours sincerely, 

[Redacted Signature]

Enc.: one original of Specific Contract No 2.6

SPECIFIC CONTRACT No 2.6
Delivery of CSN services (Module 2)

implementing Framework Contract No EMSA/OP/15/2013-4

The European Maritime Safety Agency (hereinafter EMSA), which is represented for the purposes of the signature of this contract by [REDACTED] on the one part,

and

Edisoft S.A.
Rua Calvet Magalhães 245
2770-153 Paço de Arcos
Portugal

(hereinafter referred to as "the contractor"), represented by [REDACTED] on the other part,

HAVE AGREED

ARTICLE III.1: SUBJECT

- III.1.1** This Specific Contract implements Framework Contract No EMSA/OP/15/2013-4 signed by EMSA and the Contractor on 9 August 2014.
- III.1.2** The subject of this Specific Contract is the delivery of CleanSeaNet services.
- III.1.3** The Contractor undertakes, on the terms set out in the Framework Contract and in this Specific Contract to perform the tasks specified in Annex I of the Framework Contract No EMSA/OP/15/2013-4.

ARTICLE III.2: DURATION

III.2.1 Duration

This Specific Contract shall enter into force on the date once the amount stipulated under Specific Contract N°2.4 signed on 18/03/2016 between EMSA and Edisoft is consumed.

III.2.2 Implementation

The implementation of this Specific Contract shall terminate when the amount stipulated in Article III.3.1 is consumed and not later than 6 months after the expiration of the Framework Contract No EMSA/OP/15/2013-4

ARTICLE III.3: PRICE



- III.3.1** The total amount to be paid by EMSA under this Specific Contract shall be EUR [REDACTED] covering all tasks executed.

III.3.2 The payment scheme of the Specific Contract is detailed in Article I.4.2 of Framework Contract no EMSA/OP/15/2013-4.

SIGNATURES

For the Contractor

For EMSA



SPECIFIC CONTRACT No 2.7
Delivery of CSN services (Module 2)

implementing Framework Contract No EMSA/OP/15/2013-4

The European Maritime Safety Agency (hereinafter EMSA) which is represented for the purposes of the signature of this contract by [REDACTED] on the one part,

and

Edisoft S.A.
Rua Calvet Magalhães 245
2770-153 Paço de Arcos
Portugal

(hereinafter referred to as "the contractor"), represented by [REDACTED] on the other part,

HAVE AGREED

ARTICLE III.1: SUBJECT

- III.1.1 This Specific Contract implements Framework Contract No EMSA/OP/15/2013-4 signed by EMSA and the Contractor on 9 August 2014.
- III.1.2 The subject of this Specific Contract is the delivery of CleanSeaNet services.
- III.1.3 The Contractor undertakes, on the terms set out in the Framework Contract and in this Specific Contract to perform the tasks specified in Annex I of the Framework Contract No EMSA/OP/15/2013-4.

ARTICLE III.2: DURATION

III.2.1 Duration

This Specific Contract shall enter into force on the date once the amount stipulated under Specific Contract N°2.6 signed on 28/07/2016 between EMSA and Edisoft is consumed.

III.2.2 Implementation

The implementation of this Specific Contract shall terminate when the amount stipulated in Article III.3.1 is consumed and not later than 6 months after the expiration of the Framework Contract No EMSA/OP/15/2013-4

ARTICLE III.3: PRICE

- III.3.1 The total amount to be paid by EMSA under this Specific Contract shall be EUR [REDACTED] covering all tasks executed.

III.3.2 The payment scheme of the Specific Contract is detailed in Article I.4.2 of Framework Contract no EMSA/OP/15/2013-4.

SIGNATURES

For the Contractor,

For EMSA



[REDACTED]
Edisoft S.A.
Rua Calvet Magalhães 245
2770-153 Paço de Arcos
Portugal

Lisbon,

9 AUG 2017

By email and Registered mail

emsa.c.3.1(2017)4415555

**Subject: Specific Contract No 2.8 implementing Framework
Contract EMSA/OP/15/2013-4**

Dear [REDACTED]

EMSA is pleased to provide you with the signed original of the Specific Contract No.2.8.

Please be informed that pursuant to its Art. III. 2.1 the contract shall enter into force on the date once the amount stipulated under Specific Contract No 2.7 signed on 27/02/2017 between EMSA and Edisoft SA is consumed.

EMSA would like to thank your organisation for your efforts so far and we are looking forward to co-operating with you on this interesting project during the coming period.

Yours sincerely, /

Enc.: one original of Specific Contract No 2

SPECIFIC CONTRACT No 2.8
Delivery of CSN services (Module 2)

implementing Framework Contract No EMSA/OP/15/2013-4

The European Maritime Safety Agency (hereinafter EMSA), which is represented for the purposes of the signature of this contract by [REDACTED] on the one part,

and

Edisoft S.A.
Rua Calvet Magalhães 245
2770-153 Paço de Arcos
Portugal

(hereinafter referred to as "the contractor"), represented by [REDACTED] on the other part,

HAVE AGREED

ARTICLE III.1: SUBJECT

- III.1.1** This Specific Contract implements Framework Contract No EMSA/OP/15/2013-4 signed by EMSA and the Contractor on 9 August 2014.
- III.1.2** The subject of this Specific Contract is the delivery of CleanSeaNet services.
- III.1.3** The Contractor undertakes, on the terms set out in the Framework Contract and in this Specific Contract to perform the tasks specified in Annex I of the Framework Contract No EMSA/OP/15/2013-4.

ARTICLE III.2: DURATION

III.2.1 Duration

This Specific Contract shall enter into force on the date once the amount stipulated under Specific Contract N°2.7 signed on 27/02/2017 between EMSA and Edisoft is consumed.

III.2.2 Implementation

The implementation of this Specific Contract shall terminate when the amount stipulated in Article III.3.1 is consumed or upon EMSA's request with one month advanced written notice and not later than 6 months after the expiration of the Framework Contract No EMSA/OP/15/2013-4

ARTICLE III.3: PRICE


- III.3.1** The total amount to be paid by EMSA under this Specific Contract shall be [REDACTED] covering all tasks executed.

III.3.2 The payment scheme of the Specific Contract is detailed in Article 1.4.2 of Framework Contract no EMSA/OP/15/2013-4.

SIGNATURES

For the Contractor,

For EMSA



Handwritten signature in blue ink.

**SPECIFIC CONTRACT No 2.9
Delivery of CSN services (Module 2)**

implementing Framework Contract No 2014/EMSA/OP/15/2013-4

The European Maritime Safety Agency (hereinafter EMSA), which is represented for the purposes of the signature of this contract by [REDACTED] on the one part,

and

Edisoft S.A.
Rua Calvet Magalhães 245
2770-153 Paço de Arcos
Portugal

(hereinafter referred to as "the contractor"), represented by [REDACTED] on the other part,

HAVE AGREED

ARTICLE III.1: SUBJECT

- III.1.1 This Specific Contract implements Framework Contract No 2014/EMSA/OP/15/2013-4 signed by EMSA and the Contractor on 9 August 2014.
- III.1.2 The subject of this Specific Contract is the delivery of CleanSeaNet services.
- III.1.3 The Contractor undertakes, on the terms set out in the Framework Contract and in this Specific Contract to perform the tasks specified in Annex I of the Framework Contract No EMSA/OP/15/2013-4.

ARTICLE III.2: DURATION

III.2.1 Duration

This Specific Contract shall enter into force on the date once the amount stipulated under Specific Contract N°2.8 signed on 09/08/2017 between EMSA and Edisoft is consumed.

III.2.2 Implementation

The implementation of this Specific Contract shall terminate when the amount stipulated in Article III.3.1 is consumed and not later than 6 months after the expiration of the Framework Contract No 2014/EMSA/OP/15/2013-4.

ARTICLE III.3: PRICE

- III.3.1 The total amount to be paid by EMSA under this Specific Contract shall be EUR [REDACTED] covering all tasks executed.


III.3.2 The payment scheme of the Specific Contract is detailed in Article I.4.2 of Framework Contract No 2014/EMSA/OP/15/2013-4.

14/04/2014 10:10:10

SIGNATURES

For the Contractor.

For EMSA



SPECIFIC CONTRACT No 2.10
Delivery of CSN services (Module 2)

implementing Framework Contract No 2014/EMSA/OP/15/2013-4

The European Maritime Safety Agency (hereinafter EMSA), which is represented for the purposes of the signature of this contract by [REDACTED] on the one part,

and

Edisoft S.A.
Rua Calvet Magalhães 245
2770-153 Paço de Arcos
Portugal

(hereinafter referred to as "the contractor"), represented by [REDACTED] on the other part,

HAVE AGREED

ARTICLE III.1: SUBJECT

- III.1.1** This Specific Contract implements Framework Contract No 2014/EMSA/OP/15/2013-4 signed by EMSA and the Contractor on 9 August 2014.
- III.1.2** The subject of this Specific Contract is the delivery of CleanSeaNet services.
- III.1.3** The Contractor undertakes, on the terms set out in the Framework Contract and in this Specific Contract to perform the tasks specified in Annex I of the Framework Contract No EMSA/OP/15/2013-4.

ARTICLE III.2: DURATION

III.2.1 Duration

This Specific Contract shall enter into force on the date once the amount stipulated under Specific Contract N°2.9 signed on 25/01/2018 between EMSA and Edisoft is consumed.

III.2.2 Implementation

The implementation of this Specific Contract shall terminate when the amount stipulated in Article III.3.1 is consumed and not later than 6 months after the expiration of the Framework Contract No 2014/EMSA/OP/15/2013-4.


ARTICLE III.3: PRICE

- III.3.1** The total amount to be paid by EMSA under this Specific Contract shall be [REDACTED] covering all tasks executed.
- III.3.2** The payment scheme of the Specific Contract is detailed in Article I.4.2 of Framework Contract No 2014/EMSA/OP/15/2013-4.

SIGNATURES

For the Contractor


For EMSA



In duplicate in English



Annual Meeting




Lisbon / 20 June 2016



Agenda

Agenda Item	Speakers
Welcome and opening of meeting – review of agenda	EMSA
Quality of Services: <ul style="list-style-type: none">■ Detections / Identifications■ Handling of non-conformances■ NRT deliveries	EMSA
Service Results: <ul style="list-style-type: none">■ Summary of delivered service /statistics■ Results from feedback analysis and NC reports	Contractor
Contract implementation <ul style="list-style-type: none">■ Implementation and schedule of contracts, invoicing and payments<ul style="list-style-type: none">○ Module 3 developments	EMSA
Overview of Copernicus Maritime Surveillance	EMSA
AOB	EMSA
Wrap up <ul style="list-style-type: none">■ Review timelines/planning■ Review actions	EMSA

Minutes of Meeting: EMSA would like to request that the draft minutes of this meeting are provided by EDISOFT to EMSA within 3 weeks.



 twitter.com/emsa_lisbon

 facebook.com/emsa.lisbon




CleanSeaNet Quality Management


EDISOFT

Lisbon / 09 June 2016


Background




Long-term planning for CleanSeaNet (in approval process with users)




Current issues



Open questions





Issue 1:



Issue 2:

Issue 3:






Issue 5:

[Redacted]




Issue 6:



Quality related objectives (2016-2017)





 twitter.com/emsa_lisbon
 facebook.com/emsa.lisbon






NRT Deliveries



Lisbon / 20 June 2016

NRT Performance (May 2016)





 twitter.com/emsa_lisbon

 facebook.com/emsa.lisbon






Contract Implementation




Lisbon / 20 June 2016

MOD 3 developments

Indicative timeline




MOD 3 developments



Annual Reports

Annual Reports :





 twitter.com/emsa_lisbon

 facebook.com/emsa.lisbon





DEFENCE & AEROSPACE TECHNOLOGIES

EMSA/OP/15/2014-4
Annual Meeting
Operations Report
December 2014 - May 2016

20th June 2016


Table of Contents

- Presentation of the annual report (EDISOFT)



- Sentinel 1 upgrade
- AOB

E






General statistics

General statistics



Monthly distribution of services Service Proficiency




Classification of group 1 service data packages



Classification of group 2 service data packages








EDISOFT anomalies

Delivery; 1








Oil Spill Feedback Reports


OSA


OSB





















Sentinel-1 upgrade

Production Chain



Deployed capacity





AOB

Thank you for the attention.

EDISOFT

DEFENCE & AEROSPACE TECHNOLOGIES

EDISOFT, S.A.

<http://www.edisoft.pt>

Tel: (+351) 21 2945900

Fax: (+351) 21 2945999

A **THALES** Group Company


Project	Date	Place
CleanSeaNet Services 3 rd Generation	2016-06-20	EMSA
Subject	Author	Next Meeting
FWC OP/15/2013-4 Annual Meeting	Delfim Rego	2017

The KO meeting started with the following agenda:

	Presenter(s)
Quality of Services <ul style="list-style-type: none"> Detections / Identifications Handling of non-conformances NRT deliveries 	[Redacted]
Service Results <ul style="list-style-type: none"> Summary of delivered service / statistics Results from feedback analysis and NC Reports 	[Redacted]
Contract Implementation <ul style="list-style-type: none"> Implementation and schedule of contracts, invoicing and payments <ul style="list-style-type: none"> Module 3 developments 	[Redacted]
Overview of Copernicus Maritime Surveillance	[Redacted]
AOB	EMSA
Wrap up <ul style="list-style-type: none"> Review timelines / planning Review Actions 	EMSA

Invitation / Attendants					
	Name	Company	Role	Att	Sign
1	[Redacted]			X	
2	[Redacted]			X	
3	[Redacted]			X	
4	[Redacted]			X	
5	[Redacted]			X	
6	[Redacted]			X	

1. Minutes of Meeting

Nr	Item	Action	Date	Resp
1	EMSA welcomes and introduces the agenda			
2		A#1	July 2016	EDISOFT
		A#2	October 2016	EDISOFT
		A#3	July 2016	EDISOFT
		A#4	October 2016	EDISOFT
		A#5	Q4 2016	EDISOFT
3				
4				
		A#6	September	EDISOFT
5		A#7	July	EMSA

Nr	Item	Action	Date	Resp
6		A#8	15 January 2017	EDISOFT
7				
8				

2. Actions List

Key	Summary	Assignee	Due Date
A#1		EMSA	Chapter Annex 1
A#2		EDISOFT	October 2016
A#3		EDISOFT	July 2016
A#4		EDISOFT	October 2016
A#5		EMSA	Q4 2016
A#6		EDISOFT	September 2016
A#7		EMSA	July 2016
A#8		EDISOFT	15 January 2017
A#9		EMSA	September 2016

3. Annexes List

- Annex 1-EMSA Guidelines OS (chapter Annex 1)
- Annex 2-2016 Annual Meeting EMSA Agenda
- Annex 3-2016 Annual Meeting EMSA Quality of Service
- Annex 4-2016 Annual Meeting EMSA NRT Deliveries
- Annex 5-2016 Annual Meeting EMSA Contract Implementation

- Annex 6-2016 Annual Meeting EDISOFT Presentation

4. Annex 1- EMSA clarifications




Project	Date	Place
CleanSeaNet Services 3 rd Generation	2017-04-03	EMSA
Subject	Author	Next Meeting
FWC OP/15/2013-4 Annual Meeting	[REDACTED]	2018

The meeting started with the following agenda:

	Presenter(s)
Service Delivery <ul style="list-style-type: none"> Service delivery and performance statistics Anomaly/ Cancelations Quality Reporting 	[REDACTED]
Service Results <ul style="list-style-type: none"> Improvements to the service (procedures, service chain), expected outputs (e.g .Delivery time, service detections...) Results from feedback analysis, image re-analysis and NC reports Summary of delivered service / statistics 	
AOB	
Wrap up <ul style="list-style-type: none"> Review timelines / planning Review Actions 	

Invitation / Attendants					
	Name	Company	Role	Att	Sign
1	[REDACTED]	[REDACTED]	[REDACTED]		
	[REDACTED]	[REDACTED]	[REDACTED]		
	[REDACTED]	[REDACTED]	[REDACTED]		
	[REDACTED]	[REDACTED]	[REDACTED]		
	[REDACTED]	[REDACTED]	[REDACTED]		
	[REDACTED]	[REDACTED]	[REDACTED]		

1. Minutes of Meeting

Nr	Item	Action	Date	Resp
1	EMSA welcomes and introduces the agenda			
2				
3				
4				
5				
6				
7				

2. Actions List

None

3. Annexes:

Annex 1 -2017 Annual Meeting Agenda

Annex 2- 2017 EMSA Presentation

Annex 3- 2017 EMSA Service Results

Annex 4- 2017 EDISOFT Presentation

Agenda: FWC EMSA/OP/15/2013-4 Annual Meeting (EDISOFT)


Lisbon, 03 April 2017

Monday, 09:30 – 12:30

Agenda Item	Speakers
Welcome and opening of meeting – review of agenda	EMSA
Service delivery: <ul style="list-style-type: none"> ■ Service delivery and performance statistics ■ Quality Reporting 	EMSA
Service Results <ul style="list-style-type: none"> ■ Improvements to the service (procedures, service chain), expected outputs (e.g .Delivery time, service detections...) ■ Results from feedback analysis, image re-analysis and NC reports ■ Summary of delivered service / statistics 	Contractor
AOB	EMSA
Wrap up <ul style="list-style-type: none"> ■ Review timelines/planning ■ Review actions 	EMSA



Annual Meeting



Lisbon / 3 April 2017

Agenda

Agenda Item	Speakers
Welcome and opening of meeting – review of agenda	EMSA
Service delivery: <ul style="list-style-type: none">■ Service delivery and performance statistics■ Quality Reporting	EMSA
Service Results <ul style="list-style-type: none">■ Improvements to the service (procedures, service chain), expected outputs (e.g .Delivery time, service detections...)■ Results from feedback analysis, image re-analysis and NC reports■ Summary of delivered service / statistics	Contractor
AOB	EMSA
Wrap up <ul style="list-style-type: none">■ Review timelines/planning■ Review actions	EMSA

Minutes of Meeting: EMSA would like to request that the draft minutes of this meeting are provided by EDISOFT to EMSA within 3 weeks.



 twitter.com/emsa_lisbon

 facebook.com/emsa.lisbon






Service Delivery




Lisbon /3 April 2017

NRT Delivery (2016)




NRT Delivery (SENTINEL 2016)




NRT Delivery SENTINEL 2016 (Comparison with other GS's)



Quality Parameters





 twitter.com/emsa_lisbon

 facebook.com/emsa.lisbon






DEFENCE & AEROSPACE TECHNOLOGIES

EMSA/OP/15/2014-4
Annual Meeting
Operations Report 2016

April 2017

Table of Contents

- Presentation of the annual report (EDISOFT)



- Sentinel-1 upgrade
- AOB




EDISOFT anomalies


Trackin
Maint
Low s

Service timeline of events



Assembled product issues as seen on GIS Viewer









General statistics

General statistics


Monthly Orders by Satellite



General statistics




Monthly distribution of services Service Proficiency



General statistics





General statistics





Oil Spill Feedback Reports


Description	2016
Oil Spill Notifications	
Oil Spill Warnings	
Oil Spills with feedback	
Nothing Observed	
Other substance confirmed	
Mineral oil confirmed	





Sentinel-1 upgrade

Production Chain




Deployed capacity





Other issues

Sentinel-1A



Thank you for the attention.

EDISOFT

DEFENCE & AEROSPACE TECHNOLOGIES

EDISOFT, S.A.

<http://www.edisoft.pt>

Tel: (+351) 21 2945900

Fax: (+351) 21 2945999

A **THALES** Group Company